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New Jersey Department of Transportation 
1035 Parkway Avenue, PO Box 600, Trenton, New Jersey 08625-0600 

  

Baseline Document Change Announcement 
 

 

ANNOUNCEMENT: BDC14S-02 
 

DATE: May 08, 2014 
 

SUBJECT: Utility Information and TCP   

- Revision to Subsection 102.04 and Subpart 108.07.02 of the 2007 

Standard Specifications for Road and Bridge Construction. 

 

 

Subsection 102.04 of the 2007 Standard Specifications has been revised to relieve the bidders from 

requiring them to obtain and verify the utility related information from the utility companies. Also, 

Subpart 108.07.02 has been revised to require the Contractor to submit a request for the proposed 

changes to the Traffic Control Plan (TCP) at least 30 days before such changes are needed. 

 

 

The following revision have been incorporated into the Standard Input SI2007 as of May 08, 

2014. 

 

SECTION 102 – BIDDING REQUIREMENTS AND CONDITIONS 

102.04  EXAMINATION OF CONTRACT AND PROJECT LIMITS 

2. Utility Agreements.   

THE LAST SENTENCE IS DELETED. 

3. Existing Plans and As-Builts.   

THE LAST SENTENCE IS DELETED. 

SECTION 108 – PROSECUTION AND COMPLETION 

108.07.02  Changes to the Traffic Control Plan (TCP) 

THE FIRST SENTENCE IN THE FIRST PARAGRAPH IS CHANGED TO: 

Submit requests for changes to the TCP to the RE for approval at least 30 days before the change is needed.   
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Implementation Code   R  (ROUTINE) 
 

Changes must be implemented in all applicable Department projects scheduled for Final Design Submission 

at least one month after the date of the BDC announcement.  This will allow designers to make necessary 

plan, specifications, and estimate/proposal changes without requiring the need for an addenda or 

postponement of advertisement or receipt of bids. 
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Richard Jaffe 

Director, 

Capital Program Support 

 Richard T. Hammer 

Assistant Commissioner, 

Capital Program Management 
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